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PART I - ADMINISTRATIVE

Section 1.  General administrative information

Title of project

 Multi-Year Imnaha Anadromous Fish Plan

BPA project number: 20532
Contract renewal date (mm/yyyy):              Multiple actions?

Business name of agency, institution or organization requesting funding
          

Business acronym (if appropriate) CBFWA

Proposal contact person or principal investigator:
Name Tom Giese
Mailing Address           
City, ST Zip           
Phone 503-229-0191
Fax           
Email address           

NPPC Program Measure Number(s) which this project addresses
          

FWS/NMFS Biological Opinion Number(s) which this project addresses
          

Other planning document references
          

Short description
          

Target species
          

Section 2.  Sorting and evaluation

Subbasin
Imnaha
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Evaluation Process Sort
CBFWA caucus Special evaluation process ISRP project type

Mark one or more
caucus

If your project fits either of
these processes, mark one

or both Mark one or more categories
 Anadromous
fish

 Resident fish
 Wildlife

 Multi-year (milestone-
based evaluation)

 Watershed project
evaluation

 Watershed councils/model
watersheds

 Information dissemination
 Operation & maintenance
 New construction
 Research & monitoring
 Implementation & management
 Wildlife habitat acquisitions

Section 3.  Relationships to other Bonneville projects

Umbrella / sub-proposal relationships.  List umbrella project first.
Project # Project title/description

20532 MYP Imnaha Anadromous Fish Plan
9403900 Habitat enhancement coordination and planning.
9702500 Implement habitat restoration.
8712703 Research and monitoring and evaluation.

Other dependent or critically-related projects
Project # Project title/description Nature of relationship

                              
                              
                              
                              

Section 4.  Objectives, tasks and schedules

Past accomplishments
Year Accomplishment Met biological objectives?
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Objectives and tasks
Obj
1,2,3 Objective

Task
a,b,c Task

                          
                          
                          
                          

Objective schedules and costs

Obj #
Start date
mm/yyyy

End date
mm/yyyy

Measureable biological
objective(s) Milestone

FY2000
Cost %

                                                      
                                                      
                                                      
                                                      

Total 0.00%

Schedule constraints
          

Completion date
          

Section 5.  Budget

FY99 project budget (BPA obligated):           

FY2000 budget by line item

Item Note
% of
total FY2000

Personnel           %0           
Fringe benefits           %0           
Supplies, materials, non-
expendable property

          %0           

Operations & maintenance           %0           
Capital acquisitions or
improvements (e.g. land,
buildings, major equip.)

          %0           

NEPA costs           %0           
Construction-related
support

          %0           

PIT tags # of tags:           %0           
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Travel           %0           
Indirect costs           %0           
Subcontractor           %0           
Other           %0           

TOTAL BPA FY2000 BUDGET REQUEST $   0

Cost sharing

Organization Item or service provided
% total project
cost (incl. BPA) Amount ($)

                    %0           
                    %0           
                    %0           
                    %0           

Total project cost (including BPA portion) $   0

Outyear costs
FY2001 FY02 FY03 FY04

Total budget                                         

Section 6.  References

Watershed? Reference
Draft Multi-Year Anadromous Fish Plan, CBFWA, February 4, 1998
FY1999 Draft Annual Implementation Work Plan, Vol. 1 Tab. 5, CBFWA
May 13, 1998
          
          

PART II - NARRATIVE

Section 7.  Abstract

(Replace this text with your response in paragraph form)

Section 8.  Project description

a. Technical and/or scientific background

(Replace this text with your response in paragraph form)
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b. Rationale and significance to Regional Programs

The Imnaha Subbasin also is located in the northeast corner of Oregon and covers
980 square miles.  The Imnaha River originates in the Wallowa Mountains and flows
about 63 miles north to the Snake.  The subbasin is mountainous, with peaks as high as
10,000 feet.  Peak flows in the subbasin occur from April through June.  Until recently,
the North and South Forks of the Imnaha River were considered to be inaccessible to
anadromous fish, but in 1988, researchers found the first documented evidence of
spawning.

Almost 75 percent of the subbasin is within the Wallowa Whitman National
Forest and most of the remainder is privately owned.  The private land is primarily used
for grazing, with some fields in hay production.  Water resources in the subbasin are
generally sufficient to sustain anadromous fish.  Imnaha (population 25) is the only town
in the subbasin.

The indigenous anadromous fish species most actively targeted for management
in the Imnaha River Subbasin are fall chinook, spring/summer chinook, coho (extirpated),
and Group A summer steelhead.  The goal is to restore sustainable, naturally producing
populations to support tribal and non-tribal harvest and cultural and economic practices
while protecting the biological integrity and the genetic diversity of the watershed.

The subbasin has been impacted by moderate levels of logging, road building, mining,
farming, and ranching practices.  These are not thought to be major limiting factors on
fish production.  Combined with out-of-subbasin problems (e.g., passage at eight
Columbia mainstem dams and harvest), these problems have lead to the extirpation of
coho, and reduced populations of spring, summer and fall chinook and summer steelhead.
This has caused under-seeded habitat, greatly reduced production and loss of harvest
opportunities.

c. Relationships to other projects

Supplementation actions are implemented with LSRCP funds through the
Lookingglass Hatchery and satellite facilities. The co-managers use funds from #8805301
and #8805305 (Northeast Oregon Hatchery) to coordinate and plan future
supplementation hatchery actions.

Research and monitoring and evaluation is an important aspect of these strategies,
funded under project #8712703.

d. Project history (for ongoing projects)

(Replace this text with your response in paragraph form)

e. Proposal objectives

The co-managers have adopted the following outcome-based objectives to address
these problems: 1) improve juvenile salmonid survival; 2) reduce pre-spawning mortality
of adult salmonids; and, 3) release additional genetically-appropriate salmon in the
subbasin.  Broad general strategies aimed at achieving these objectives include
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developing and implementing a comprehensive watershed based restoration program
incorporating habitat restoration, artificial propagation, research and monitoring and
evaluation.  Habitat restoration is directed at improving natural production through the
use of instream and riparian projects.  Hatchery production focuses on maintaining and
restoring wild production through use of conventional production techniques. Research
and monitoring and evaluation is an important aspect of these strategies.  Program
changes will be made through an adaptive management framework of identifying
expectations and monitoring results.

Specific actions that implement these strategies include project #9403900 for habitat
enhancement coordination and planning and project #9702500 for implementing habitat
restoration.

f. Methods

(Replace this text with your response in paragraph form)

g. Facilities and equipment

(Replace this text with your response in paragraph form)

h. Budget

(Replace this text with your response in paragraph form)

Section 9.  Key personnel

(Replace this text with your response in paragraph form)

Section 10.  Information/technology transfer

(Replace this text with your response in paragraph form)

Congratulations!
  


